

Bid Date	Bid Time	Bid Runner	Name of Project/Location	MANDATORY <u>Prebid & Runner</u>	P/S			Budget / Estimate	Bid Opening Location	Bond	Estimator	Market Segment	Ins Data Sheet	DVBE?	ADS		Listed	ITB	RFI Deadline	Plan Info Per Set (R / NR)
					Hard	SB	FLP								DPB	EBR				
Tues Mar 21	2:00	BID TO OWNER	<u>BID DIRECT TO OWNER</u> Elk Grove Aquatics Center & Civic Center Commons Elk Grove, CA [OW: City of Elk Grove] DO NOT SUBMIT BIDS TO ROEBBELEN	Prebid Tues Mar 7 @ 10:00am	Y	Y	Y	\$30.8 mil	BID TO OWNER City of Elk Grove	Yes	City of Elk Grove Alvin Wong pwbinquiry@elkgrovecity.org	19	No	No	Y	Y	Yes	Yes	03/07/17	City of Elk Grove Kim Brown 916-627-3316 pwbinquiry@elkgrovecity.org
Thurs Mar 23 Mar-16	4:00	Phil Wonders	Truckee High School Modernization BP03-1 Concrete BP10-1 Specialties Truckee, CA [CM: Sundt] <i>RCNEstimates #2017-046</i>	None	N	Y	Y	\$1.2 mil \$200,000	Truckee	Yes	Kevin Hunewill kevinh@roebbelen.com	20	No	n/a	-	-	Yes	Yes	03/07/17	Sundt Electronic No Charge
Thurs Mar 23	2:00	BID TO DISTRICT	<u>BID DIRECT TO DISTRICT</u> Sutter MS Modernization Phase 1B & C Folsom, CA [OW: Folsom Cordova USD] DO NOT SUBMIT BIDS TO ROEBBELEN	Prebid Thurs Mar 9 @ 3:30pm	Y	Y	Y	Multi-Prime	BID TO DISTRICT Folsom Cordova USD District Office	Yes	Steve Connor stevec@roebbelen.com Juan Sanchez juans@roebbelen.com	19	No	No	Y	Y	Yes	Yes	03/16/17	RCMS SmartBidNet Planroom roebbelen.com/estimating
Thurs Mar 30 Mar-16	2:00	TBD	Westmoor HS Campuswide Modernization & New Construction Increment 1 San Jose, CA [OW: Jefferson ESD] <i>RCNEstimates #2017-043</i>	MANDATORY Tues Feb 28 @ 11:00am / Chris Ortega	N	Y	Y	\$5.8 mil	Sacramento	No	TBD	20	No	No	N	N	No	No	03/08/17	County of Sacramento \$50 CD Nonrefundable
Tues Apr 4	2:00	TBD	Oak Chan ES Modernization BP2 General Trades Folsom, CA [OW: Folsom Cordova USD] <i>RCNEstimates #2017-053</i>	Prebid Wed Mar 22 @ 3:00pm / Russell Green	N	Y	Y	\$TBD	Rancho Cordova	No	Russell Green russelg@roebbelen.com	20	No	No	N	N	No	No	TBD	Kitchell Electronic No Charge
Wed Apr 5 Mar-23	2:00	Ray Kelley	Will C Wood HS Stadium Vacaville, CA [OW: Vacaville USD] <i>RCNEstimates #2017-052</i>	MANDATORY Wed Mar 8 @ 1:00pm / Steve Pritchard	Y	Y	Y	\$9.8 mil	Vacaville	No	Michael Wong michaelw@roebbelen.com	20	No	No	N	N	Yes	No	TBD	Signature Reprographics \$350 Nonrefundable
Thurs Apr 6	2:00	BID TO DISTRICT	<u>BID DIRECT TO DISTRICT</u> Scandia ES Modernization Travis AFB, CA [OW: Travis USD] DO NOT SUBMIT BIDS TO ROEBBELEN	Prebid Wed Mar 15 @ 1:30pm	Y	Y	Y	Multi-Prime	BID TO DISTRICT Travis USD District Office	Yes	Mika Reckers mika@roebbelen.com	19	No	No	Y	Y	Yes	Yes	03/23/17	RCMS SmartBidNet Planroom roebbelen.com/estimating

Bid Date	Bid Time	Bid Runner	Name of Project/Location	MANDATORY <u>Prebid & Runner</u>	P/S			Budget / Estimate	Bid Opening Location	Bond	Estimator	Market Segment	Ins Data Sheet	DVBE?	ADS		Listed	ITB	RFI Deadline	Plan Info Per Set (R / NR)
					hard	SBN	FTP								DPB	EBR				
Thurs Apr 20	2:00	BID TO DISTRICT	<u>BID DIRECT TO DISTRICT</u> Tahoe Lake ES Modernization & Addition Truckee, CA [OW: Tahoe Truckee USD] DO NOT SUBMIT BIDS TO ROEBBELEN	Prebid Mar 14 & 21 @ 3:30pm 375 Grove Street Tahoe City, CA MANDATORY for Division 09	Y	Y	Y	Multi-Prime	Tahoe Truckee USD District Office	Yes	Steve Connor stevec@roebbelen.com Juan Sanchez juans@roebbelen.com	19	No	No	Y	Y	Yes	Yes	04/05/17	RCMS SmartBidNet Planroom roebbelen.com/estimating

PULLED OFF - NOT BIDDING --- Phone 916-939-1110 / Fax 916-939-4027	
03/21	Donner Trail ES Modernization, Kingvale, CA
03/22	Vista Grande Facility Replacement, San Luis Obispo, CA
03/23	Bishop ES Modernization, Sunnyside, CA